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STANDARD EPC AGREEMENT FOR NATIONAL HIGHWAYS AND
CENTRALLY SPONSORED ROAD WORKS PROPOSED TO BE
IMPLEMENTED ON ENGINEERING PROCUREMENT AND CONSTRUCTION
(EPC) MODE OF CONTRACT — AMENDMENT TO SCHEDULE ‘H’

1. A copy of MoRT&H letter No. RW/NH-33044/88/2021-S&R(P&B)/DNT(215840) dated
19 Dec 2022, under which MoRT&H has issued amendment with the approval of Competent
Authority to EPC Contract Agreement as shown in the last column of the respective tables in
Annexure-l of ibid MoRT&H letter, is forwarded herewith for your information and further

necessary action please.
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Government of India
Ministry of Road Transport & Highways
(S&R Zone)
No.1, Parliament Street, Transport Bhavan, New Delhi-110001

File No: RW/NH-33044/88/2021~S&R(P&B)/DNT(215840) ' Dated: 19t December, 2022
To,

The Chief Secretaries of all State Governments/UTs

2. The Principal Secretaries/ Secretaries of all States/ UTs PWD dealing with National
Highways, other centrally sponsored schemes and state schemes

3. The Chairperson, National Highways Authority of India (NHAI), G-5&8, Sector-10,
Dwarka, New Dethi-110075.

4. The Managing Director, National Highway Infrastructure Development Corporation
Ltd., 3 floor, PTI Building, Parliament Street, New Dethi-110001.

5. Director General (Border Roads), Seema Sadak Bhawan, Ring Road, New Delhi-
110010.

6. Secretary General, IRC, IRC Bhawan, Kama Koti Marg, Sector-6, R.K.Puram, New
Delhi-110022

7. Director, IAHE, Industrial Area, A-5, Sector-62, Noida-201309

8. NIC for uploading on Ministry’s websites

(=3

Subject: Standard EPC Agreement for National Highways and Centrally Sponsored ‘Road
works proposed to be implemented on Engineering procurement and Construction
(EPC) mode of Contract.

- Amendment to Schedule H.
Madam/Sir,

Ministry has issued Standard EPC Agreement for National Highways and Centrally
Sponsored Road works proposed to be implemented on Engineering procurement and

2. Payments are made under EPC projects as per weightages stipulated in Schedule-H
of Contract agreement. Presently payment for pre-cast items such as Bridge Girders, RE
Wall Facia Panels/Blocks are made only after completion of the respective work/stage
including erection / launching as mentioned in schedule H. Significant working capital of
the contractor in Pre-casting of Bridge Girders & RE Wall Facia Panels/Blocks is locked for

contractors, it is proposed to introduce sub stages in Schedule H of EPC Projects for making
payment against casting of precast items such as Bridge Girders and RE wall Facia

In view of above, the following amendment has been made to EPC Contract
Agreement as shown in the last column of the respective tables in Annexure-|.

3. This is issued with the approval of Competent Authority.
Yours faithfully,

sA.K. ushwaha)
SE, S&R (R)
For DG (RD) & S5
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Copy to:

1. All ROs/ ELOs of MoRTH and all Technical Officers at MoRTH Headquarter.
2. PPS to Secretary (RTH), PPS to DG (RD) &SS, PS to AS&FA, PS to all ADGs
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Annexure -|

Amendments to Standard EPC Agreement for National Highways and Centrally Sponsored

Road works proposed to be implemented
(EPC) mode of Contract vide Minist

Vol.-IV dated 05.03.2019.

on Engineering procurement and Construction
ry’s letter no. RW/NH-37010/4/2010-EAP(Printing)

1.3.2 Minor Bridges and Underpasses/ Overpasses.

Procedure for estimating the value of Minor bri

shall be as stated in table 1.3.2:

Table 1.3.2

dge and Underpasses/ Overpasses

Stage of Payment

Weightage

Payment Procedure

Amended Payment Procedure

A.2- New minor bridges

(ii) on completion of the
super- structure in all
respects including wearing
coat, bearings, expansion
joints, hand rails, crash
barriers, road signs &
markings, tests on
completion etc. complete in
all respect.

[**]

(ii) Super-structure:

Payment shall be
made on pro-rata
basis on completion
of a stage i.e.
completion of super-
structure of at least
one span in all
respects as specified
in the column of
“Stage of Payment”
in this sub-clause,

(ii) Super-structure:

Payment shall be made on pro-rata
basis on completion of a stage i.e..
completion of super-structure of at
least one span in all respects as
specified in the column of “Stage
of Payment™ in this sub-clause
excluding any payment made in
pursuance to here in under:

If precast girders/segments are
used, on casting of all such girders
and segments for at least one span
and on submission of Indemnity
Bond by the Contractor, 40% of
the actual cost of such precast
girders/segments determined
based on SoR prevalent on the
Base date within 30 days of
submission of the bill therefor. In
case the Contract Price is lower/
higher than the Estimated Project
Cost as per RFP. then the SOR
rates shall be reduced/ increased in
the same proportion accordingly.
Balance payment shall be after
erection of / launching of these
elements as per stage payment
stipulations

B.2-New
Underpasses/Overpasses

(i1) Super-structure: On
completion of the
superstructure  in  ali

respects including wearing
coat, bearings, expansion
joints, hand rails, crash

[**]

(ii) Super-structure:

Payment shall be
made on pro-rata
basis on completion

(ii) Super-structure:

Payment shall be made on pro-rata
basis on completion of a stage i.e.
completion of super-structure of at

| least one span in all respects as |
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barriers, road signs '
&markings.  tests on
completion etc. complete |
in all respect. |
Wearing Coat (a) in case

| of Overpass- wearing coat |
including expansion joints

complete in all respects as |

specified and (b) in case of ‘

underpass- rigid pavement

including drainage facility

‘ complete in all respects as ‘
specified as specified.

of a stage
| completion of
super-structure of at
|leasl one span in all

1.e.

respects as specified | [f precast girders/segments are

r—

specified in the column of “Stagc|
of Payment™ in this sub-clause

‘excluding any payment made in |

pursuance to here in under:

n the 901umn 0_1_ used. on casting of all such girders
| “Stage of Payment ‘and segments for at least one span

in this
| sub-clause,

and on submission of Indemnity |
Bond by the Contractor, 40% of
the actual cost of such precast
girders/segments determined
based on SoR prevalent on the
Base date within 30 days of
submission of the bill therefor. In
case the Contract Price is lower/
higher than the Estimated Project
Cost as pet RFP, then the SOR
rates shall be reduced/ increased in
the same proportion accordingly.
Balance payment shall be after

erection of / launching of these
elements as per stage payment
stipulations

I
(iii) Approaches: On
completion of appro?ches
including Retaining walls/
Reinforced Earth walls,
stone pitching, prote‘ction
works complete in all
respect and fit for use.

**]

1

(iii) Approaches:

Payment shall be

made

on pro-rata basis on

completion of a stage

‘ i.e. completion of
approaches in all

| respect as specified.

|
|

|

(iii) Approaches:

Payment shall be made on pro-rata
basis on completion of a stage i.e.
completion of approaches in all
respect as specified excluding any
payment made in pursuance to here
in under:

If Reinforced Earth Wall is used
with Facia Panels/Blocks, on
casting of all the Facia
Panels/Blocks of all approaches
and on submission of Indemnity
Bond by the Contractor, 40% of
the actual cost of such precast
girders/segments determined
based on SoR prevalent on the
Base date within 30 days of
submission of the bill therefor. In
case the Contract Price is lower/
higher than the Estimated Project
Cost as per RFP, then the SOR
rates shall be reduced/ increased in
| the same proportion accordingly.
| Balance payment shall be after
erection of / launching of these

ie!ements as per stage payment

stipulations
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1.3.3 Major Bridge works, ROB/RUB and Structures.

Procedure for estimatin
Structures shall be as stat

i Stage of Payment

g the value of Major Bridge works, ROB/RUB and
ed in table 1.3.3:

Table 1.3.3

A.1- Widening and
repairs of Major Bridges

| WEgh_tage_ Wﬂayment Procedure | Amended Payment Procedure |

]

|
W

(iii) Superstructure
(including bearings)

[**]

| (iii) Super-structure:

Payment shall be

made

on pro-rata basis on

completion of a stage

i.e. completion of

[ super-structure
including bearings of
at least one span in all
respects as specified.

(iii) Super-structure:

Payment shall be made on pro-
rata basis on completion of a
stage i.e. completion of super-
structure including bearings of
at least one span in all respects
as specified excluding any
payment made in pursuance to
here in under:

If precast girders/ segments are
used, on casting of all such
girders and segments for at least
one span and on submission of
Indemnity Bond by the
Contractor, 40% of the actual
cost of  such precast
girders/segments  determined
based on SoR prevalent on the
Base date within 30 days of
submission of the bill therefor.
In case the Contract Price is
lower/  higher than the
Estimated Project Cost as per
RFP, then the SOR rates shall
be reduced/ increased in the
same proportion accordingly.
Balance payment shall be after
erection of / launching of these
elements as per stage payment
stipulations

A.2- New minor bridges

(iii) Super-structure
(including bearings)

[**]

(iii) Super-structure:

Payment shall be
made

on pro-rata basis on
completion of a stage
i.e. completion of
super-structure
including bearings of
at least one span in all
respects as specified.

(iii) Super-structure:

Payment shall be made on pro-
rata basis on completion of a
stage i.e. completion of super-
structure including bearings of
at least one span in all respects
as specified excluding any
payment made in pursuance to
here in under:

If precast girders/segments are
used, on casting of all such
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' girders and segments for at least
| one span and on submission of
Indemnity  Bond by the
‘C‘omraclor. 40% of the actual
cost ~of  such precast
girders/segments determined |
based on SoR prevalent on the |
Base date within 30 days of
submission of the bill therefor.
n case the Contract Price is |
jower/  higher  than  the
Estimated Project Cost as per
RFP. then the SOR rates shall |
be reduced/ increased in the
same proportion accordingly. |
Balance payment shall be after
erection of / launching of these
elements as per stage payment |

B.1 -Widening and
repairs of

(a) ROB

(b) RUB

stipulations. _|

(i1i) Super-structure
(including bearings)

[**]

(iii) Super-structure:

Payment shall be

made

on pro-rata basis on

completion of a stage

i.e. completion of
super-structure

‘ including bearings of

at least one span in all

respects as specified.

(iii) Super-structure: |

Payment shall be made on pro- |
rata basis on completion of a
stage i.e. completion of super-
structure including bearings of i
at least one span in all respects |
as specified excluding any
payment made in pursuance to |
here in under: |
If precast girders/segments are
used, on casting of all such
girders and segments for at least ‘
one span and on submission of
Indemnity Bond by the |
Contractor. 40% of the actual |
cost of  such precast '
girders/segments determined
based on SoR prevalent on the |
Base date within 30 days of
submission of the bill therefor. |
In case the Contract Price is
jower/  higher than  the
Estimated Project Cost as per|
RFP, then the SOR rates shall |
be reduced/ increased in the
same proportion accordingly. |
Balance payment shall be after |
erection of / launching of these
elements as per stage payment |
stipulations
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TB.Z -New Sp— _ - |
|(a) ROB | | |
#b) RUB | | |

(iii) Super-structure
(including bearings)

| (iii) Super-structure:

Payment shall be
made

on pro-rata basis on
completion of a stage
i.e. completion of
super-structure
including bearings of
at least one span in all
respects as specified.

| (iiii) Super-structure:

Payment shall be made on pro- |
rata basis on completion of a|
stage i.e. completion of super-
structure including bearings of |
at least one span in all respects |
as specified excluding any
payment made in pursuance to‘
here in under: |
If precast girders/segments are
used, on casting of all such
girders and segments for at least
one span and on submission of
Indemnity Bond by the
Contractor, 40% of the actual
cost of such  precast
girders/segments  determined
based on SoR prevalent on the
Base date within 30 days of
submission of the bill therefor.
In case the Contract Price is
lower/  higher than the
Estimated Project Cost as per
RFP, then the SOR rates shall
be reduced/ increased in the
same proportion accordingly.
Balance payment shall be after
erection of / launching of these
elements as per stage payment
stipulations

(vii)
(including
walls/Reinforced Earth
wall, stone pitching and
protection works)

Approaches
Retaining

5

(vii) Approaches:

Payments shall be
made on completion of
both approaches
including stone
pitching, protection
works, etc. complete in
all respects as
specified.

(vii) Approaches:

Payments shall be made on
completion of both approaches
including  stone pitching,
protection works, etc.
complete in all respects as
specified excluding any
payment made in pursuance to
here in under:

If Reinforced Earth Wall is used
with Facia Panels/Blocks, on
casting of all the Facia
Panels/Blocks of all approaches
and on  submission of
Indemnity Bond by the
Contractor, 40% of the actual
cost of such precast |
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'girders/segrh_e-nts determined
! based on SoR prevalent on the

Base date within 30 days of|
‘ submission of the hill therefor.

in case the Contract Price is|

lower/ higher than the
| Estimated Project Cost as per|
| RFP, then the SOR rates shall be
| reduced/ increased in the same
| proportion accordingly.
| Balance payment shall be after
 erection of / launching of these
| elements as per stage payment
stipulations

| C.1- Widening and
repairs of Elevated
Section/Flyovers/ Grade
‘ Separators

Wi) Super-structure
(including bearings)
|

[**]

(iii) Super-structure:

Payment shall be
‘ made

on pro-rata basis on
completion of a stage
i.e. completion of
super-structure
including bearings of
at least one span in all
respects as specified.

(iii) Super-structure:

Payment shall be made on pro-
rata basis on completion of a
stage i.e. completion of super-
structure including bearings of
at least one span in all respects
as specified excluding any
payment made in pursuance to
here in under:

If precast girders/segments are
used, on casting of all such
girders and segments for at least |
one span and on submission of
Indemnity Bond by the
Contractor, 40% of the actual
cost of  such  precast ‘
girders/segments  determined
based on SoR prevalent on the
Base date within 30 days of
submission of the bill therefor.
In case the Contract Price is
Jower/ higher than the
Estimated Project Cost as per
RFP, then the SOR rates shall
be reduced/ increased in the
same proportion accordingly.
Balance payment shall be afier
erection of / launching of these
elements as per stage payment
stipulations
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| (vii) Approaches
(including

protection works)

Retaining
walls/Reinforced Earth
wall, stone pitching and

[**]

| (vii) Approaches:

Payments shall be
made on completion of
both approaches
including stone
pitching. protection
works, etc. complete in
all respects as
specified.

(vii) Approaches:

Payments shall be made on
completion of both approaches
including  stone  pitching,
protection works, etc. complete
in all respects as specified
excluding any payment made in
pursuance to here in under:

If Reinforced Earth Wall is
used with Facia Panels/Blocks,
on casting of all the Facia
Panels/Blocks of all approaches
and on submission of Indemnity
Bond by the Contractor, 40% of
the actual cost of such precast
girders/segments  determined
based on SoR prevalent on the
Base date within 30 days of
submission of the bill therefor.
In case the Contract Price is
lower/  higher than the
Estimated Project Cost as per
RFP, then the SOR rates shall
be reduced/ increased in the
same proportion accordingly.
Balance payment shall be afier
erection of / launching of these
elements as per stage payment
stipulations

C.2 -New Elevated
Section/Flyovers/ Grade
Separators

(iii) Super-structure
(including bearings)

[**]

(iii) Super-structure:

Payment shall be
made

on pro-rata basis on
completion of a stage
i.e. completion of
super-structure
including bearings of
at least one span in all
respects as specified.

(iii) Super-structure:

Payment shall be made on pro-
rata basis on completion of a
stage i.e. completion of super-
structure including bearings of
at least one span in all respects
as specified excluding any
payment made in pursuance to
here in under:

If precast girders/segments are
used, on casting of all such
girders and segments for at least
one span and on submission of
Indemnity Bond by the
Contractor, 40% of the actual
cost of  such precast
girders/segments  determined
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based on SoR prevalent on the

Base date within 30 days of
submission of the bill therefor.
In case the Contract Price is
lower/  higher than the
Estimated Project Cost as per
RFP, then the SOR rates shall
be reduced/ increased in the|
same proportion accordingly. |
Balance payment shall be after |
erection of / launching of these
elements as per stage payment
stipulations

(vit) Approaches
(including Retaining
walls/Reinforced Earth
wall, stone pitching and
protection works)

[**] (vii) Approaches:

Payments shall be
made on completion of
both approaches
including stone
pitching, protection
works, etc. complete in
all respects as
specified.

(vii) Approaches: _

Payments shall be made on
completion of both approaches
including  stone  pitching,
protection works, etc. complete
in all respects as specified
excluding any payment made in
pursuance to here in under:

If Reinforced Earth Wall is
used with Facia Panels/Blocks,
on casting of all the Facia
Panels/Blocks of all approaches
and on submission of Indemnity
Bond by the Contractor, 40% of
the actual cost of such precast
girders/segments  determined |
based on SoR prevalent on the
Base date within 30 days of
submission of the bill therefor.
In case the Contract Price is
lower/  higher than the
Estimated Project Cost as per
RFP, then the SOR rates shall
be reduced/ increased in the
same proportion accordingly.
Balance payment shall be after
erection of / launching of these
elements as per stage payment
stipulations
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